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SOUTH BAY SALT PONDS RESTORATION PROJECT PHASE II 
REQUEST FOR SERVICES 

I. INTRODUCTION 
 
The State Coastal Conservancy (Conservancy) intends to seek the services of a consultant firm or team to 
conduct restoration, flood management, and public access planning, modeling, environmental 
analysis/review, design, and cost estimating for Phase II projects of the 15,100-acre South Bay Salt Pond 
Restoration Project (the “SBSP Restoration Project”) located in Alameda, Santa Clara, and San Mateo 
Counties, California (Figure 1).   
 
Information regarding the project can be found on the project web site (www.southbayrestoration.org).  
The restoration process will be managed collaboratively by the California State Coastal Conservancy, the 
U.S. Fish and Wildlife Service (USFWS), and the California Department of Fish and Game (CDFG).  The 
three agencies are working closely with other many other federal, state, and local agencies to accomplish 
this restoration project.  The main decision-making body for the Project is the Project Management Team 
(PMT) which consist of representatives from the Conservancy, USFWS, CDFG, Alameda County Flood 
Control District, Santa Clara Valley Water District, US Geological Survey (the Lead Scientist), Center for 
Collaborative Policy and Resources Legacy Fund. The PMT will review and approve all planning 
decisions and work products. However, the consultant team will be under contract to the Conservancy and 
Conservancy staff will manage the day-to-day work performed under this contract. 
 
In addition, the SBSP Restoration Project has an active ongoing public participation and advising process, 
consisting of a Project-wide Stakeholder Forum and local, geographically dedicated Working Groups for 
each pond complex. The consultant team should anticipate participating in public stakeholder and 
Working Group meetings for Phase 2 planning. This includes participation in pre-meeting planning to 
ensure clear communication and dialogue with the public, as well as attendance and presentations at 
public meetings as requested by the PMT. We anticipate convening up to two Stakeholder Forum 
meetings devoted to Phase 2, and up to two working Group meetings per pond complex (total 6 Working 
Group meetings) focusing on Phase 2 over the next eighteen months. 
 
Several other organizations or agencies have been or will be retained to assist with this project.  Of 
particular note are the Center for Collaborative Policy (developing and managing the implementation of 
the public outreach and stakeholder involvement program), U.S. Geological Service (Lead Scientist and 
conducting data collection and analysis), San Francisco Estuary Institute (hosting and managing the 
project website and bibliographical database) and the U.S. Army Corps of Engineers.   In addition, there 
are numerous other entities performing studies as part of our science and adaptive management program.  
To the extent that monitoring results can inform the next phase of design, the consultant will have access 
to these study results. The consultant will be expected to coordinate closely with the SBSP Restoration 
Project’s Lead Scientist during planning and design of Phase II projects. 
 
A portion of the SBSP Restoration Project is currently being implemented through a U.S. Army 
Corps of Engineers Feasibility Study, the South San Francisco Shoreline Study (the “Shoreline 
Study”). The Santa Clara Valley Water District and the Conservancy are the local sponsors. At 
the present time, the Shoreline Study is focused on the area between Alviso Slough and Coyote 
Creek and the adjacent floodplain. The existing conditions report is complete and analysis of 
restoration and flood protection options has begun for the Alviso Slough/Coyote Creek area. The 
Shoreline Study assumes a project start date of 2017 and so the actions described in the Shoreline 
Study are most likely to be implemented after the South Bay Salt Pond Restoration Project’s 
Phase II. It is anticipated that Phase II work will be largely independent of the Shoreline Study 
although some project coordination and information sharing may be necessary. 
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The SBSP Restoration Project completed its programmatic plan and EIS/R in January 2009 and 
implementation of Phase I is nearly complete. In 2010, the PMT conducted a design charrette and 
developed a set of potential projects for Phase II. These project ideas have been presented to the public at 
SBSP Restoration Project stakeholder meetings in 2010 and early 2011 and comments incorporated. The 
most current version summarizing the charrette results is at 
southbayrestoration.org/events/docs/stakeholder-forum/PMT_Phase2Masterreport_10.14.10.pdf. This 
document describes the guiding principles and evaluation criteria for choosing projects and outlines what 
the proposed Phase II projects are. 
 
The work completed through this Request for Services is expected to tier off of the SBSP Restoration 
Project programmatic EIS/R. In particular, projects should be consistent with the Adaptive Management 
approach extensively discussed in the EIS/R. In addition, although Phase II projects will require 
additional permits, the requirements of the project’s existing permits are likely to be relevant to Phase II. 
The EIS/R and permits are available at www.southbayrestoration.org/documents/Permits. 
 
The initial contract period for Phase II work will be approximately 1 year.  It is the intent of the 
Conservancy, subject to satisfactory performance by the consultant, to augment the contract as additional 
tasks are sufficiently defined.  The overall scope of work is described in Section II and, in brief, the 
planning effort will include development of: 
 

• Preliminary Design Memoranda or Plans for Phase II restoration, public access, and flood 
protection projects  

• A Plan for beneficial reuse of aquatic and upland materials for habitat and flood protection 
• An Environmental Impact Statement/Environmental Impact Report (EIS/R) tiered off of the 

Project’s programmatic EIS/R; and 
• Regulatory agency coordination and permits applications 

 
The three primary geographic areas for this Request for Services as follows: 

1. The Ravenswood Pond and the Alviso Ponds of the Don Edwards San Francisco Bay Wildlife 
Refuge (owned and managed by the US Fish and Wildlife Service)  for the Phase II habitat, 
public access, and flood protection projects; 

2. The Eden Landing Ponds of the Eden Landing Ecological Reserve (owned and managed by the 
California Department of Fish and Game) for the Phase II habitat, public access, and flood 
protection projects; and  

3. Project area-wide (Ravenswood, Alviso, and Eden Landing Pond Complexes) analysis of 
beneficial reuse of aquatic and upland material for habitat restoration and flood protection. 

 
Consultants can submit for all three or individual geographic areas. The Conservancy reserves the right to 
select either one, or multiple, firms/teams depending on the qualifications that best match the tasks 
associated with the three areas. 

 
Consultants who are not listed in Attachment B are also welcome to respond to this RFS as the lead firm 
or as part of a team but must submit the Consultant Questionnaire and Statement of Qualifications as well 
as respond to the requirements of this Request for Services – see Section III INFORMATION TO BE 
INCLUDED IN SUBMITTAL. 
 
A mandatory pre-submittal meeting for firms interested in responding to the RFS will be held 
10:00 am to 12:00 pm on Friday September 23, 2011 in Oakland, California.  Please R.S.V.P. for 
this meeting (see Section IV for contact information), so we can ensure there is adequate space and 
confirm the location.     

http://southbayrestoration.org/events/docs/stakeholder-forum/PMT_Phase2Masterreport_10.14.10.pdf
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II. REQUIREMENTS, PROCESS, AND SCHEDULE 
 
This section outlines the scope of work, geographic area of the services, the requirements that must be 
met by the consultant firm or team to be considered for the proposed contract; the RFS process; and the 
schedule for consultant selection.  While not all of the skills and experience described in Section II.C., 
below, may be required in the first year of work, the Conservancy and its agency partners require that the 
consultant firm/team be capable of providing all of the listed services. 
 
The large scope, size, and stakeholder community associated with the project, and the complexity of the 
project require a wide range of skills and experience.  The consultant firm and/or teams (the “consultant”) 
are expected to have sufficient skills and experience to successfully complete the following scope of 
work: 
 
A. SCOPE OF WORK 
 
Task 1. Project Feasibility and Conceptual Design: For each restoration, public access, or flood protection 
project or set of projects (as detailed below), the consultants will prepare a Preliminary Design 
Memorandum or Plan that will outline the opportunities and constraints for each site, any updates to 
existing conditions, and preliminary design and cost estimates at a 10% level of design.  Each project 
location varies as to the level of feasibility assessment necessary to move into the project design phase – 
see specific descriptions of the potential projects organized by geographical location below. 
 
At the Conservancy’s discretion, additional phases of design work and cost estimating may be added to 
the scope through completion of project planning with the final construction drawings and bid 
specifications. The task of supervising the selected construction contractor for compliance with 
construction specifications and to provide technical expertise during construction may also be added to 
the scope at the Conservancy’s discretion. In addition to conducting their own feasibility assessment and 
designs as described above, the consultant may also be requested to provide peer review of or to 
coordinate with and incorporate design plans completed by project partners and other consulting firms. 
 
Plans are to be developed in coordination with the PMT agencies, which is made up of representatives 
from the Conservancy, USFWS, CDFG, Alameda County Flood Control District, Santa Clara Valley 
Water District, US Geological Survey (the Lead Scientist), Center for Collaborative Policy, and 
Resources Legacy Fund. In addition, input on restoration, public access and flood protection plans will be 
sought from the Regulatory Agencies, Stakeholder Forum and Working Groups, and through the 
CEQA/NEPA process. 
 
Task 2. CEQA/NEPA compliance: Tiering off of the Project’s programmatic 2009 EIS/R, the consultant 
will prepare the appropriate environmental documentation as required by NEPA/CEQA. The consultant 
will lead the process, assist with public scoping meeting, and obtain final approvals for the Phase II 
projects as developed in Task 1. 
 
Task 3. Regulatory Permitting: Coordinate with the regulatory agencies and apply for and obtain permits. 
This includes, but is not limited to, permits from the US Army Corps of Engineers, Regional Water 
Quality Control Board, San Francisco Bay Conservation and Development Commission, California State 
Office of Historic Preservation, US Fish and Wildlife Service, and National Marine Fisheries. A 
jurisdictional determination of the wetland areas may also be necessary for the Phase II project areas. 
 
Task 4. GIS Mapping and Graphic Design: In addition to the preparation of maps and graphics as part of 
the work products described above, the SBSP Restoration Project may have need for maps, posters, 
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brochures, and other public information materials. The consultant should be able to provide these 
products as requested. 
 
Task 5. Additional Tasks: If the consultant team foresees necessary tasks that are not outlined in this RFS, 
please bring those to our attention in your submittal. 
 
B. PROJECT LOCATIONS FOR THIS REQUEST FOR SERVICES. 
 
Consultants may respond to this RFS for all or separate geographic areas. The areas and their associated 
tasks are as follows: 
 
1. Don Edwards San Francisco Bay Wildlife Refuge (USFWS). 
 
For Phase II in the Alviso and Ravenswood Pond Complexes the South Bay Salt Pond Restoration Project 
(SBSP Restoration Project) would like to develop plans, complete 10% design and conduct environmental 
analysis of and permitting for the following projects: 
 
Alviso Habitat Restoration and Flood Protection Projects: 

• Additional breaches of the Island Ponds: Evaluate the potential benefits of levee lowering and 
additional breaches on the north (Mud Slough) side of Ponds A19, 20, 21 (aka the Island Ponds). 
Coordination with the Santa Clara Valley Water District will be necessary in order to sustain their 
mitigation requirements at these ponds. 

• Tidal Restoration of Ponds A1 and A2W and Charleston Slough: Evaluate the tidal restoration 
opportunities and potential flood impacts of Ponds A1 and A2W in conjunction with Charleston 
Slough. Charleston Slough was originally a mitigation project and is currently owned by the City 
of Mountain View. It is not part of the SBSP Restoration Project. By incorporating Charleston 
Slough into tidal restoration of A1 and A2W, which are part of SBSP Restoration Project, it is 
expected to make a more successful project and reduce the amount of flood protection work 
necessary between Charleston Slough and A1. However, flood impacts would still need to be 
assessed and solutions proposed as part of this project. Preliminary conversations with the 
regulatory agencies and the City of Mountain View indicate support for the project.  

•  
Ravenswood Habitat Restoration and Flood Protection Projects: 

• Tidal Restoration of Pond R4: Evaluate the feasibility of levee lowering, breaching and other 
actions to restore tidal flows to R4. Flood protection analysis will be an important component of 
tidal restoration of this pond. The consultant may also be requested as an optional task to evaluate 
the incremental cost difference for including Pond R3 in the Phase II tidal restoration. 

• Managed Ponds at R5/S5: Develop concepts for habitat creation and management at Ponds R5/S5 
to benefit birds and meet other project goals. These two small ponds are slated to become 
managed ponds under all of the SBSP Restoration Project’s scenarios. However, their size and 
location are a constraint on habitat enhancement. Coordination with the SBSP Restoration 
Project’s Lead Scientist and others involved in the monitoring program will be necessary when 
developing concepts for these two ponds. 
 

Public Access and Recreation:  
As described in the SBSP Restoration Project’s EIS/R, each pond complex presents opportunities to 
construct spine or spur segments of the Bay Trail or facilities for the Water Trail and other public 
recreation features such as interpretation, trailheads, and overlooks. The consultant will be asked to 
provide an analysis of opportunities to implement public access improvements as outlined in the 
EIS/R or any newly emerging opportunities not previously considered and incorporate public access 
into plans for the Alviso and Ravenswood Ponds. Furthermore, if restoration or flood protection 
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features designed in above tasks impact existing public access features, the project will need to 
mitigate for these impacts. 

 
2. Eden Landing Ecological Reserve (CDFG): 
 
Southern Eden Landing Comprehensive Restoration and Public Access Plan: 
For the area of ponds between Old Alameda Creek and the Alameda Creek Flood Control Channel 
(referred to as “Southern Eden Landing”), the SBSP Restoration Project would like to develop a 
comprehensive plan for tidal wetland restoration of all the ponds integrated with public access that links 
with existing and planned  Bay Trail and Water Trail segments. The consultant may also be asked to 
incorporate concepts for fresh/brackish water wetland creation using treated wastewater.  In addition to 
wetland restoration, the plan should address: 

• Potential flooding impacts, 
• Impacts to existing public access features and appropriate alternatives to mitigate these impacts, 
• Historic and cultural identification, evaluation, and interpretation, 
• Phased implementation through an adaptive management process; and 
• Peer review of Alameda County Flood Control District’s analysis and modeling for this area as it 

pertains to meeting SBSP Restoration Project’s restoration goals. 
 
This planning effort will need to be closely coordinated with CDFG, San Francisco Bay Trail, the 
Conservancy, Alameda County Flood Control District, Union Sanitary District and East Bay Regional 
Park District. 
 
Once this comprehensive plan is complete, the SBSP Restoration Project PMT will select which specific 
actions in this geographical area will be pursued for further design work and environmental analysis and 
permitting work.  
 
3. Project-wide Analysis of Beneficially Using Aquatic and Upland Material. 
 
The SBSP Restoration Project would like to develop a comprehensive plan for securing approval to 
opportunistically receive material from aquatic and upland sources for habitat creation and flood 
protection features throughout the project area. In light of projected sea-level rise, the existing subsided 
elevation of the ponds, the potential for reduced suspended sediment concentrations in the Bay, and the 
desire for broad upland transition zones, the SBSP Restoration Project can use large amounts of sediment, 
likely much more than available through natural processes. Yet due to the lack of regulatory approval and 
appropriate infrastructure, the project has had to turn down unplanned sources of material. The SBSP 
Restoration Project would like to complete a planning process that would allow the project to capitalize 
on sediment as it becomes available, even if the material will not be used until part of future project 
phases. This analysis should: 

• Identify suitable locations and required infrastructure for short- and long-term storage of material 
delivered to the site by other parties. 

• Specifying the types of material needed for the different project features or actions such as 
expediting marsh development, filling borrow ditches, upland transitions zones, and engineered 
levees.  

• Submit a conceptual plan to the SBSP Restoration Project PMT to select which specific actions 
will be pursued for further design work. 

• Complete the required NEPA/CEQA analysis and permits to able to receive material as it 
becomes available. 

• Prepare 10% design documents and permit applications. 
• Coordinate with other efforts to facilitate beneficial reuse for dredge material in the San Francisco 

Bay to ensure the SBSP Restoration Project is prioritized in regional plans (e.g. the Long Term 
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Management Strategy for the Placement of Dredge Material in the San Francisco Bay Region 
(LTMS) Program and the US Army Corps of Engineers’ development of a long-term Dredge 
Material Management Plan (DMMP) for San Francisco Bay.) 
 

C. TECHNICAL SKILLS AND EXPERIENCE 
 
Technical expertise and relevant experience is required for each of the following subject areas.  The 
subject areas are listed alphabetically, and the order should not be construed as a prioritized listing.   
 
• Biology, including specific expertise in San Francisco Bay with regard to fisheries, migratory birds, 

endangered species, introduced species, and predator management; 
• Cultural Resources Surveys and Evaluation; 
• Ecological/Restoration Design pertaining to estuarine environments, with specific expertise in tidal 

marsh restoration, managed pond restoration and management, and managed wetlands including 
using effluent; 

• Flood Management (fluvial and tidal), including related modeling; 
• Geomorphology and Sediment Dynamics, including modeling of these processes; 
• Geotechnical Engineering and Levee Design; 
• GIS mapping and Graphic Design; 
• Hydrodynamics (fluvial and tidal), including related modeling; 
• Landscape Architecture; 
• Monitoring and Adaptive Management; 
• NEPA/CEQA/Environmental Review of Projects; 
• Permitting (federal, state, and local); 
• Public Access and Recreation Planning, with specific expertise regarding public recreation and access 

in or adjacent to sensitive habitats, expertise in addressing social issues relevant to access and 
recreation planning, and expertise in complying with the Americans with Disabilities Act; 

• Sediment Reuse, in regard to wetland restoration and creation of flood protection features; 
• Vector Control, particularly in regard to tidal and managed wetland restoration and management; 
• Water and Sediment Quality, in particular, contaminant bioaccumulation and toxicity in wetlands and 

related modeling. 
 
D. PROJECT MANAGER AND KEY STAFF  
 
The abilities of the project manager and key staff will be crucial to the success of the project.  Key staff 
are defined as major task managers, and other staff that have a central role in ensuring the success of the 
project (e.g., the QA/QC leader).  This project poses multiple project management challenges, which 
require an experienced and dynamic project manager and key staff.  In particular, meeting the project 
schedule and ensuring that effective project-related communications are maintained requires a high level 
of organizational and leadership ability.   
 
The project manager and key staff must have demonstrated organizational skills and a proven track record 
of delivering on time and within budget.  The project manager and key staff must have experience 
managing and working on large, complex, multi-objective projects, including projects that require 
balancing competing objectives.  In addition, the project manager and key staff must have excellent 
interpersonal, and written and oral communications skills.  The project manager must be experienced at 
making presentations to a wide range of audiences, including the general public, and must be able to 
interact effectively with a wide range of stakeholders.  Similarly, key staff should also be experienced 
with making presentations, and be able to communicate effectively with a wide range of people.  
References will be required for the project manager, and may be required for other key staff. 
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Due to the complexity of the project, the Conservancy prefers that the project manager and some of the 
key staff have prior direct experience working together.   
 
E. OTHER REQUIREMENTS 
 
In addition to the skills and experience requirements outlined above, the following requirements apply: 
 
1. Relationship of Project Manager to Lead Consultant Firm:  if the submittal is by a consultant team, 

the project manager should be an employee of the lead consultant firm.   
 
2. Commitment of Overall Project Manager:  the consultant/lead consultant firm must intend that the 

project manager will be made available to the project for the duration of the project.  A minimum 
availability requirement may be defined as part of the contract negotiations.   

 
3. Project Office:  The project manager and the lead firm’s project office should be located in the San 

Francisco Bay Area. 
 
4. Contract Negotiations:  A copy of the Conservancy’s standard contract is provided in Attachment A.  

The Conservancy will enter into contract negotiations with the highest ranked consultant 
firm/consultant team following submittal of statement of qualification/statement of approach and 
interviews.   

 
5. 10% Withholding:  The consultant will be paid for its actual time and expenses up to the amount 

provided for each task in the final project budget.  The consultant should anticipate that ten percent 
(10%) will be withheld on each task, until all work for that task is completed to the satisfaction of the 
Conservancy.  The Conservancy must also approve all interim work products before payment. If the 
contract is extended for multiple years, the Conservancy and the consultant will identify appropriate 
milestones that can trigger the release of the 10% withholding prior to the conclusion of all Phase II 
work. 

 
6. Proposal Format:  The written submittal must be printed double-sided on 8.5-inch by 11-inch pages, 

in Times New Roman or Tahoma Font, with a font size no smaller than 11 point.  Larger pages (e.g., 
11 inches by 17 inches) should be folded to fit into the 8.5-inch by 11-inch format.  No pages larger 
than 11 inches by 17 inches should be included in the submittal.  Detailed format specifications are 
provided in Section III. 

 
E. CONSULTANT SELECTION PROCESS 
 
USFWS, DFG, and other project collaborators will assist the Conservancy in the evaluation of proposals 
and selection of the consultant.  The consultant selection process will consist of three steps.  The 
Conservancy, USFWS, and DFG, and other invited reviewers will review and rank the submittals 
received from the consultant firms/teams.  The Conservancy may request supplemental information and 
will conduct interviews with the top 3 or 4 firms/teams.  Interviews will be conducted by a panel 
composed of representatives from the PMT.  
 
The consultant will be hired under contract to the Conservancy.  The Conservancy will attempt to 
negotiate a contract with the best qualified firm/team at compensation which the Conservancy determines 
is fair and reasonable to the State of California.  If the Conservancy is unable to do so, negotiations with 
that firm/team will be terminated and negotiations will then proceed in the same manner with the other 
firms/teams on the list in order of ranking.  If the Conservancy is unable to negotiate a satisfactory 
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contract with any of the selected firms/teams, the Conservancy may select additional firms and continue 
the negotiation process. 
 
The interview will include a short presentation by the consultant team, followed by questions from the 
interview panel.  The interview will last approximately 90 minutes.  The proposed project manager and at 
least 2 key staff members must be present.  The consultant may bring no more than 6 participants to the 
interview. 
 
Potential consultants will be ranked based on the following criteria: 
 
1) Demonstrated competence, including the firm/team’s past experience with similar projects; the 

education and experience of key personnel to be assigned and the proposed level of their 
participation; the firm/team’s capability to adequately analyze the project; the firm/team’s ability to 
meet the project schedule; the longevity of the firm(s) and amount of staff turnover; and the nature 
and quality of the firm(s)’s past completed work;  

 
2) Specialized qualifications for the services to be performed; 
 
3) Small business status of the consultant; 
 
4) D/VBE status of the consultant; 
 
5) The good faith effort of the consultant to subcontract with D/VBEs as set forth in Public Contract 

Code Section 10115.2.   
 
These factors will be weighed according to the nature of the project, the needs of the Conservancy, and 
the complexity and special requirements of the project.  The contract will be awarded without 
discrimination based on color, race, religion, sex, or national origin. 
 
F. TENTATIVE SCHEDULE 
 
The tentative schedule for the RFS process is provided below.  Please note that this schedule is subject to 
change. 
 
TASK Duration Start Date End Date 
Announce Request for Services 1 day 9/ 12/ 2011 9/12/2011 
Consultant Proposal/Qualifications Submittal Period 28 days 9/12/2011 10/7/2011 
Pre-Submittal Meeting  1 day 9/23/2011 9/23/2011 
Consultants’ Written Submittal Due 1 day 10/7/2011 10/7/2011 
Evaluate Consultants' Written Submittals, Select Short 
List 

7 days 10/10/2011 10/18/2011 

Interview Preparation Period for Consultants 6 days 10/19/2011 10/26/2011 
Conduct Interviews  2 days 10/27/2011 10/28/2011 
Determine Selected Consultant  2 days 11/1/2011 11/2/2011 
Negotiate Contract with Selected Consultant  31 days 11/2/2011 12/2/2011 
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III. INFORMATION TO BE INCLUDED IN CONSULTANT’S 
SUBMITTAL 

 
This section provides information on some of the specific items to be included in the written submittal 
and formatting requirements for those items.  Please note that there will be page limits for individual 
sections.   
 
To be considered, the consultant must submit their Statement of Qualifications (SOQs) and Consultant 
Questionnaire. Firms listed in Attachment B have already submitted this information and do not need to 
submit this again. However, if you are not on the attached list, please go to www.scc.ca.gov and follow 
the instructions under Request for Qualifications and Consultant Questionnaire in order to fulfill this 
requirement. (Your firm may have submitted a SOQ in the past but they need to be re-submitted annually 
and the firms in Attachment B have submitted SOQs in 2011.)  It is recommended but not required that 
this information be submitted prior to the items requested as part of this Phase II RFS. If submitting SOQs 
and Questionnaire with the response to the RFS, please clearly label and do not bind the Questionnaire or 
the SOQs with the RFS materials. 
 
For the SBSP Restoration Project Phase II Request for Services, five paper copies 
of the following items should be submitted to the Conservancy’s Oakland office 
(see contact information in Section IV) by 5:00 pm Friday October 7, 2011: 
 
Section A. Cover Letter (1 page) 
 
A cover letter introducing the consulting firm or team and stating for which of the three geographical 
areas the consultant is submitting qualifications. Only one proposal is requested per firm or team 
regardless of number of locations and tasks the team wishes to be considered for. 
 
Section B. Team Organization (3 page limit) 
 
• A project organization chart showing how your project team is organized, and how that organization 

relates to the overall project organization chart.  The project organization chart is available at 
http://www.southbayrestoration.org/structure. (one page). 
 

• Specific roles to be included in this discussion of team organization include the project manager, 
major task managers, technical experts (if applicable), and primary support function leaders.  In 
addition, for consultant teams, please specify whether/which team firms have worked together on 
projects in the past, and provide a brief listing of the projects and the firms that worked on the 
projects (one page). 

 
• A brief overview of the firm/each firm on the team and a biographical sketch for the Project Manager 

and all key staff (one page). 
 
 

Section C. Relevant Experience (8 page limit) 
 
• An overview of the Project Manager’s and key staff experience (2 pages) 
 
• Up to 5 relevant project descriptions (if the submittal is by a consultant team, this limit applies to the 

total number of all project descriptions from the entire team).  Each project description is limited to 
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one page or less.  Consultant teams are encouraged to provide project descriptions for projects that 
included work by two or more firms on the team.  The project descriptions must contain the following 
information:  value of contract to consultant(s), dates of services, approximate cost of entire project, 
specific description of what the firm(s) did on the project, client name, project description and/or 
background, staff who worked on project who are key staff identified in the submittal (including the 
Project Manager).  Where multiple firms on the consultant team worked on one project, please 
identify which services were contributed by which firm, and the approximate contract value to each 
firm (five pages). 

 
• 3 references for the Project Manager who can substantiate the Project Manager’s ability to deliver a 

complex, multi-stakeholder schedule on a compressed schedule on time and on budget.  Please note 
that these references should not include the Conservancy, USFWS, or DFG staff working on the 
project (one page). 

 
Section D: Project Approach (3 page limit per location, 1 page for schedule for each location) 

 
• For each project location and task for which the teams wishes to be considered, please describe the 

team’s approach on meeting the deisgn goals, and obtaining the necessary permits and environmental 
approvals. Include in this discussion lessons learned and innovative design approaches from other 
similar restoration projects. This discussion is an opportunity to demonstrate your understanding of 
the SBSP Restoration Project’s purposes, goals, challenges and opportunities. 
 

• A draft schedule for completing all the tasks at each location for which the team or firm is submitting 
qualifications. 

 
Appendices: 

 
• Resumes must be provided for the Project Manager, principal-in-charge, and all key staff.  Submittals 

may include a maximum of 15 resumes.  Individual resumes must be no more than 2 pages in length. 
 
• Anticipated level of effort for each firm’s office that will be used on this contract, in percent.  The 

information should represent the consultant’s estimate for the first year.  
 
 

IV. CONSERVANCY CONTACT INFORMATION 
 
For questions pertaining directly to the RFS or the RFS process or to RSVP for pre-submittal meeting, 
please contact:  
 Ms. Brenda Buxton 

State Coastal Conservancy  
 1330 Broadway, Suite 1100 
 Oakland, CA 94612 
 (510) 286-0753 phone 
 bbuxton@scc.ca.gov 
 
Conservancy staff will not be able to provide background information or answer questions about project 
history, planning, or specifics except at the pre-submittal meeting on September 23, 2011.  
 

mailto:bbuxton@scc.ca.gov
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Contractor’s full, legal name: __________________________________________ 
Taxpayer ID Number:  ________________________________ 
Address: ___________________________________________ 
          
  ___________________________________________ 
          
Phone No.:   ( ___ ) __________________________ 
Name of Person Signing:  ______________________________ 
Title of Person Signing:  _______________________________ 
Contact Person if Different than Person Signing:  
Name of Contact ________________________________ 
Title of Contact: ________________________________ 
 
 
 
SCOPE OF CONTRACT 
 
                                                       (“the contractor”) shall provide environmental, planning, 
architectural, landscape architectural, engineering, land-surveying, construction project 
management services to and shall perform tasks for the State Coastal Conservancy (“the 
Conservancy”) as follows: 
 
 Specify tasks or add scope of work, budget, and schedule as Exhibit(s). 
 
The contractor shall perform all services in close consultation with Conservancy staff. 
 
 
TERM OF CONTRACT, EARLY TERMINATION AND SUSPENSION 
 
This contract shall take effect when signed by both parties.  An authorized representative of the 
contractor shall sign the first page of the originals of this contract in ink. 
 
The term of this contract is from its effective date through                         .  However, all work 
shall be completed by                         (“the completion date”).   
 
The term of this contract is based on the current level of funding available for the services to be 
provided under this contract.  If additional funding is authorized, the parties anticipate that the 
term of the contract will be extended and the scope of work will be revised by amendment. 

 
The Conservancy may terminate this contract for any reason by providing the other party with 
seven days notice in writing.  During the term, the Conservancy may also suspend the contract 
upon written notice.   In either case, upon receipt of notice of termination or suspension, the 
contractor shall immediately stop work under the contract and take whatever measures are 
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necessary to prevent further costs to the Conservancy under this contract.  The Conservancy shall 
be responsible for any reasonable and non-cancelable obligations incurred by the contractor in 
the performance of this contract up to the date of notice to terminate or suspend, but only up to 
the unpaid balance of total funds authorized under this contract.  Any notice suspending work 
under this contract shall remain in effect until further written notice from the Conservancy 
authorizes work to resume. 
 
On or before the date of termination of the contract under this section, the contractor shall 
provide the Conservancy with all work, material, data, information, and written, graphic or other 
work produced or developed under this contract (whether completed or partial), in appropriate, 
readily useable form. 
 
The contractor shall include in any contract with any subcontractor retained for work under this 
contract a provision that entitles the contractor to suspend or terminate the contract with the 
subcontractor for any reason on written notice and on the same terms and conditions specified in 
this section. 
 
 
WORK PRODUCTS 
 
The contractor hereby assigns to the Conservancy and the Conservancy accepts the assignment 
of all rights and interest in all material, data, information, and written, graphic or other work 
produced under this contract, including, without limitation, any right to copyright, patent or 
trademark the work.   
 
The contractor shall include in any contract with a third party for work under this contract a 
provision that preserves the rights created by the first paragraph of this section, and that 
identifies the Conservancy as a third-party beneficiary of that provision. 
 
Pursuant to Government Code section 7550, any document or written report that is produced 
under this contract at a cost of greater than $5,000 shall contain a separate section disclosing all 
contracts and subcontracts related to the production of the document or written report., including 
the contractor or subcontractor name, contract number, and total amount of  the contract or 
subcontract.   
 
 
COSTS AND DISBURSEMENTS 
 
The total amount of funds disbursed under this contract shall not exceed $                    .    The 
amount encumbered by this contract is based on the current level of funding available for the 
services under this contract.  If additional funding is authorized, the parties anticipate that the 
total amount of funding will be increased and the budget revised by amendment to this contract. 
 
The Conservancy shall make disbursements to the contractor on the basis of services rendered 
and costs incurred to date upon satisfactory progress in accordance with schedules, budgets, and 
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other provisions of this contract, and upon submission of a “Request for Disbursement” form 
(available from the Conservancy), which shall be submitted no more frequently than monthly but 
no less frequently than quarterly.  The Conservancy will withhold the final ten percent of the 
total amount of funds disbursed under this contract, and will disburse the ten percent withheld 
upon completion of all tasks under this contract to the satisfaction of the Conservancy and upon 
the submission of a final Request for Disbursement. [If the contract is extended for longer 
than one year, the selection of milestones that release the 10% withheld from invoices shall 
be negotiated between the Conservancy and the contractor.] 
 
If the Conservancy retains the funds withheld for 60 days or more beyond completion of the 
contractor’s services, the contractor may request in writing that the Conservancy place the 
amounts withheld in an interest-bearing escrow account in a state or federally chartered bank in 
California, in accordance with California Public Contracts Code section 6106.5.  However, if the 
contractor avails itself of this option, it must make the same option available, with respect to 
amounts that the contractor withholds from the subcontractors, to any subcontractors performing 
more than five percent of the monetary value of the work.  The escrow agreement(s) shall be 
substantially in the form prescribed by Public Contracts Code section 6106.5(f). 
 
Services shall be billed at no more than the standard billing rate for the following personnel of 
contractor and its subcontractors (or this may be added as an Exhibit): 
 
  Principal    $  /hr. 
  Senior Associate  $  /hr. 
  Associate    $  /hr. 
       $ /hr. 
  Secretarial services  $  /hr. 

 
If additional funding is authorized for the work under this contract and the term and total funding 
are increased by amendment, the contractor’s hourly rates may be increased by amendment to 
reflect a reasonable increase in market rates for similar services. 
  
The Conservancy will reimburse the contractor for direct expenses necessary to the provision of 
services under this contract when documented by appropriate receipts.  The Conservancy will 
reimburse travel and related expenses at actual costs not to exceed the rates provided in Title 2, 
Division 1, Chapter 3, Subchapter 1, Article 2 of the California Code of Regulations, except that 
reimbursement may be in excess of these rates upon provision of documentation that rates in 
compliance are not reasonably available to the contractor.  Reimbursement for the cost of 
operating a private vehicle shall not, under any circumstance, exceed the current rate specified by 
the State of California for unrepresented state employees as of the date the cost is incurred.  All 
travel other than automobile or public transit travel within the [City/County of _______] [the 
consultant team is expected to be based in Bay Area and have minimal travel expenses for 
routine meetings], must be approved in advance by the Executive Officer of the Conservancy 
(“the Executive Officer”). 
 

 3



 
SBSP Phase 2 RFS MODEL CONTRACT FOR PROFESSIONAL SERVICES  

 
 

The Conservancy will reimburse the contractor at cost for other necessary expenses if those 
expenses are reasonable in nature and amount taking into account the services provided and other 
relevant factors.  
  
Overhead or indirect expenses of the contractor and its subcontractors may be reimbursed at no 
more than         percent of the total amount invoiced for labor costs. [This rate is to be 
negotiated between the Conservancy and contractor.] 
 
Each Request for Disbursement submitted by the contractor must include the contractor’s name 
and address, the number of this contract, the contractor’s authorized signature, the date of 
submission, the total amount of costs incurred for the period, a brief description of the services 
rendered and work products completed, and an itemized description, including time, materials 
and expenses incurred, of all work done for which disbursement is requested.  The Request for 
Disbursement must also indicate itemized cumulative expenditures to date, expenditures during 
the reporting period, and the unexpended balance of contract funds.  Each Request for 
Disbursement shall be accompanied by:   
 
1. All receipts and any other source documents for direct expenditures and costs incurred by 

the contractor.  
 
2. Invoices from subcontractors that the contractor engaged to complete any portion of the 

work funded under this contract and any receipts and any other source documents for costs 
incurred and expenditures by any such subcontractor, unless the Executive Officer makes a 
specific exemption in writing.  

 
3. A supporting progress report summarizing the current status of the tasks under this contract 

and comparing it to the status required by “SCOPE OF CONTRACT” section, above, 
including written substantiation of completion of the portion of the tasks for which 
disbursement is requested.  

 
The contractor shall submit a final Request for Disbursement within thirty days after the 
completion date provided in the “TERM OF CONTRACT AND EARLY TERMINATION” 
section, above. 
 
The contractor’s failure to submit a Request for Disbursement and supporting documents, as 
required by this section, will relieve the Conservancy of its obligation to disburse funds to the 
contractor until the contractor corrects all deficiencies. 
 
 
DISCLOSURE OF FINANCIAL INTEREST 
 
 
Upon request of the Conservancy, the contractor shall complete and return all financial 
disclosure forms within ten days of receipt from the Conservancy, including those disclosure 
forms received at the termination of the contract. 
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FUNDING AUTHORIZATION 
 
The signature of the Executive Officer on the first page of this contract certifies that at its 
___________________, 20___ meeting, the Conservancy adopted the resolution included in the 
staff recommendation attached as Exhibit       .  This contract is executed pursuant to that 
authorization.  
  Standard Provisions 
 
EXPENDITURE OF FUNDS AND ALLOCATION OF FUNDING AMONG BUDGET 
ITEMS 
 
The contractor shall expend funds in the manner described in the budget included under the 
“SCOPE OF CONTRACT” section, above.  The allocation of funds among the items in the 
budget may vary by as much as ten percent without approval by the Executive Officer.  Any 
difference of more than ten percent must be approved in writing by the Executive Officer.  The 
Conservancy may withhold payment for changes in particular budget items which exceed the 
amount allocated in the approved budget by more than ten percent and which have not received 
the approval required above.  The total amount of this contract may not be increased except by 
amendment to this contract.  Any increase in the funding for any particular budget item shall 
mean a decrease in the funding for one or more other budget items unless there is a written 
amendment to this contract. 
 
 

INDEMNIFICATION AND HOLD HARMLESS 
 
The contractor shall be responsible for, indemnify and save harmless the Conservancy, its 
officers, agents and employees from any and all liabilities, claims, demands, damages, or costs, 
including without limitation litigation costs and attorneys fees, resulting from or arising out of 
the willful or negligent acts or omissions of the contractor, its officers, agents, subcontractors 
and employees, or in any way connected with or incident to this contract, except for the active 
negligence of the Conservancy, its officers, agents or employees.  The duty of the contractor to 
indemnify and save harmless includes the duty to defend as set forth in Civil Code section 2778.   
 
The contractor waives any and all rights to any type of express or implied indemnity or right of 
contribution from the State, its officers, agents or employees, for any liability resulting from, 
growing out of, or in any way connected with or incident to this contract.  

 
  

INSURANCE   
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Throughout the term of this contract, the contractor shall procure and maintain insurance, as 
specified in this section, against claims for injuries to persons or damage to property that may 
arise from or in connection with any activities by the contractor or its agents, representatives, 
employees, or subcontractors associated with the project undertaken pursuant to this contract.   
 

1. Minimum Scope of Insurance.  Coverage shall be at least as broad as: 

 
a. Insurance Services Office (“ISO”) Commercial General Liability coverage (occurrence 

Form CG 0001) or ISO Comprehensive General Liability form (1973) or comparable 
with Broad Form Comprehensive General Liability endorsement. 

 
 b. Automobile Liability coverage - ISO Form Number CA 0001, Code 1 (any auto). 
 
 c. Workers’ Compensation insurance as required by the Labor Code of the State of 

California. 
 

d. Errors and Omissions Liability insurance appropriate to the contractor’s profession. 

 

2. Minimum Limits of Insurance.  The contractor shall maintain limits no less than: 

 
a.  General Liability: 
(Including operations, products 
and completed    operations, as 
applicable) 

$1,000,000 per occurrence for bodily injury, 
personal injury and property damage.  If 
Commercial General Liability Insurance or other 
form with general aggregate limit is used, either 
the general aggregate limit shall apply separately 
to the activities under this contract or the general 
aggregate limit shall be twice the required 
occurrence limit. 
 

b.   Automobile Liability: $1,000,000 per accident for bodily injury and 
property damage. 
 

c. Errors and Omissions:  $1,000,000 per occurrence. 

 
3. Deductibles and Self-Insured Retentions.  Any deductibles or self-insured retentions must 

be declared to and approved by the Executive Officer. 
  
4. Required Provisions.  Each insurance policy required by this section shall be endorsed to 

state that coverage shall not be canceled by either party, except after thirty days’ prior 
written notice by certified mail, return receipt requested, has been given to the Conservancy.  
The general liability and automobile liability policies are to contain, or be endorsed to 
contain, the following provisions: 
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a. The State of California, its officers, agents and employees are to be covered as insureds 

with respect to liability arising out of automobiles owned, leased, hired or borrowed by 
or on behalf of the contractor; and with respect to liability arising out of work or 
operations performed by or on behalf of the contractor including materials, parts or 
equipment furnished in connection with such work or operations. 

 
b. For any claims related to this contract, the contractor’s insurance coverage shall be 

primary insurance as respects the State of California, its officers, agents and 
employees. 

 
c. Coverage shall not extend to any indemnity coverage for the active negligence of the 

additional insured in any case where an agreement to indemnify the additional insured 
would be invalid under Subdivision (b) of section 2782 of the Civil Code.   

 
5. Acceptability of Insurers.  Insurance is to be placed with insurers admitted to transact 

business in the State of California and having a Best’s rating of “B+” or better or, in the 
alternative, acceptable to the Conservancy and approved in writing by the Executive 
Officer.   

 
6. Subcontractors.  The contractor shall include all subcontractors as insureds under its policies 

or shall require each subcontractor to provide and maintain coverage consistent with the 
requirements of this section.   

 
7. Verification of Coverage.  The contractor shall furnish the Conservancy with original 

certificates, in the form attached as Exhibit ___ to this contract, and amendatory 
endorsements effecting coverage required by this clause.  All certificates and endorsements 
are to be received and approved by the Executive Officer before work commences.  The 
Conservancy reserves the right to require complete, certified copies of all required insurance 
policies, including endorsements affecting the coverage, at any time. 

 
8. Premiums and Assessments.  The Conservancy is not responsible for premiums and 

assessments on any insurance policy. 
 
9. Claims Made.  If errors-and-omissions coverage is written on a claims-made form: 
 

a. The “Retro Date” must be shown, and must be before the date of this contract or the 
beginning of work. 

 
b.  Insurance must be maintained and evidence of insurance must be provided for at least 

five years after completion of the work. 
 
c.  If coverage is canceled or non-renewed, and not replaced with another claims-made 

policy form with a “Retro Date” prior to the effective date, the Contractor must purchase 
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“extended reporting” coverage for a minimum of five years after completion of the work 
under this contract. 

 
d.  A copy of the claims reporting requirements must be submitted to the Executive Officer for 

review.] 
 
 
NONDISCRIMINATION 
 
During the performance of this contract, the contractor and its subcontractors shall not 
unlawfully discriminate against, harass, or allow harassment against any employee or applicant 
for employment because of sex, race, color, ancestry, religious creed, national origin, ethnic 
group identification, physical disability (including HIV and AIDS), mental disability, medical 
condition, marital status, age (over 40) or sexual orientation (Government Code section 12940). 
The contractor and its subcontractors also shall not unlawfully deny a request for or take 
unlawful action against any individual because of the exercise of rights related to family-care 
leave (Government Code sections 12945.1 and 12945.2).  The contractor and its subcontractors 
shall ensure that the evaluation and treatment of their employees and applicants for employment 
are free of such discrimination, harassment and unlawful acts.   
 
Pursuant to Government Code section 12990, the contractor and its subcontractors shall comply 
with the provisions of the Fair Employment and Housing Act (Government Code section 12900 
et seq.) and the applicable regulations (California Code of Regulations, Title 2, section 7285.0 et 
seq.).  The regulations of the Fair Employment and Housing Commission regarding contractor 
Nondiscrimination and Compliance (Chapter 5 of Division 4 of Title 2 of the California Code of 
Regulations) are incorporated into this contract by this reference.   
 
The contractor and its subcontractors shall give written notice of their obligations under this 
clause to labor organizations with which they have a collective bargaining or other agreement.  
This nondiscrimination clause shall be included in all subcontracts entered into by the contractor 
to perform work provided for under this contract. 
 
 
NONDISCRIMINATION IN PROVISION OF BENEFITS - DOMESTIC PARTNERS 
 
The contractor certifies that it is in compliance with Public Contract Code section 10295.3, 
which prohibits discrimination in the provision of benefits as between the contractor’s employees 
with spouses and its employees with domestic partners and as between the domestic partners of 
its employees and the spouses of its employees.  
 
 
AUDITS/ACCOUNTING/RECORDS 
 
The contractor shall maintain financial accounts, documents, and records (collectively, 
“records”) relating to this contract, in accordance with the guidelines of  “Generally Accepted 
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Accounting Principles” published by the American Institute of Certified Public Accountants.  
The records shall include, without limitation, evidence sufficient to reflect properly the amount, 
receipt, deposit, and disbursement of all funds related to the services that the contractor is 
providing, and time and effort reports.  The contractor shall maintain adequate supporting 
records in a manner that permits tracing of transactions from the invoices to the accounting 
records and to the supporting documentation. 
 
The contractor shall retain these records for three years following the date of final disbursement 
by the Conservancy under this contract, regardless of the termination date.  The records shall be 
subject to examination and audit by the Conservancy and the Bureau of State Audits during this 
period. 
 
Additionally, the Conservancy or its agents may review, obtain, and copy all records relating to 
performance of the contract.  The contractor shall provide the Conservancy or its agents with any 
relevant information requested and shall permit the Conservancy or its agents access to the 
contractor’s premises, upon reasonable notice, during normal business hours, to interview 
employees and inspect and copy books, records, accounts, and other material that may be 
relevant to a matter under investigation for the purpose of determining compliance with this 
contract and any applicable laws and regulations.  The contractor shall maintain these records for 
a period of three years after final payment under the contract. 

 
If the contractor retains any subcontractors to accomplish any of the work of this contract, the 
contractor shall first enter into a contract with each subcontractor requiring the subcontractor to 
meet the terms of this section and to make the terms applicable to all lower-tier subcontractors. 

 
  The Conservancy may disallow all or part of the cost of any activity or action that it determines 

to be not in compliance with the requirements of this contract. 
 
 
INDEPENDENT CONTRACTOR STATUS 
 
The contractor shall maintain its status as an independent contractor as defined in section 3353 of 
the California Labor Code.  To this end, the contractor shall be under the control of the State, 
acting through its agent, the Conservancy, but only as to the results of its work and not as to the 
means by which the results are accomplished. 
 
 
COMPUTER SOFTWARE 
 
The contractor certifies that it has instituted and will employ systems and controls appropriate to 
ensure that, in the performance of this contract, state funds will not be used for the acquisition, 
operation or maintenance of computer software in violation of copyright laws. 
 
 
PRIORITY HIRING CONSIDERATIONS 
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To the extent required by Public Contract Code section 10353, the contractor shall give priority 
consideration in filling vacancies in positions funded by this contract to qualified recipients of 
aid under Chapter 2 (commencing with section 11200) of Part 3 of Division 9 of the Welfare and 
Institutions Code, in accordance with Article 3.9 (commencing with section 11349) of Chapter 2 
of Part 3 of Division 9 of the Welfare and Institutions Code. 
 
 
FAMILY-SUPPORT OBLIGATIONS 
 
The contractor acknowledges the state policy contained in Public Contract Code section 7110, 
that state contractors recognize the importance of child- and family-support obligations and fully 
comply with all applicable state and federal laws relating to child- and family-support 
enforcement.  In executing this contract, the contractor represents that, to the best of the 
contractor’s knowledge, the contractor is fully complying with the earnings-assignment orders of 
all employees and is providing the names of all new employees the New Hire Registry 
maintained by the Employment Development Department. 
 
 
DRUG-FREE WORKPLACE REQUIREMENTS  
 
By signing this contract the contractor certifies that it will comply with the requirements of the 
Drug-Free Workplace Act of 1990, commencing at Government Code section 8350.  The Act 
generally requires the contractor to notify its employees that illegal drug distribution, use or 
possession is prohibited and will be subject to disciplinary action and to establish a drug 
awareness program that, in addition, informs employees about the dangers of drug abuse in the 
workplace and about any available employee assistance programs.  Further, the contractor shall 
give a copy of this notification to each employee working under this contract and require the 
employee to agree to abide by these rules. 
 
 
NATIONAL LABOR RELATIONS BOARD 
 
By signing this contract, the contractor states under penalty of perjury that, during the two-year 
period immediately preceding the date of the contract, no more than one final unappealable 
finding of contempt of court has been issued against the contractor for failure to comply with an 
order of the National Labor Relations Board. 
 
 
AIR AND WATER POLLUTION 
 
In accordance with Government Code section 4477, the contractor represents that it is not in 
violation of any order or resolution of the State Air Resources Board or an air pollution control 
district, and is not subject to a cease and desist order issued pursuant to section 13301 of the 
Water Code for violation of waste discharge requirements or discharge prohibitions, and has not 
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been finally determined to be in violation of provisions of federal law relating to air or water 
pollution. 
 
 
RECYCLING CONTENT 
 
In accordance with Public Contract Code section 12205, the contractor certifies under penalty of 
perjury that at least 10% percent of the materials, goods, or supplies offered, or products used in 
the performance of this contract will qualify as post-consumer material and at least 10% percent 
as secondary material as defined in Public Contract Code section 12200. 
 
EXPATRIATE CORPORATIONS 
 
The contractor hereby declares that it is not an expatriate corporation or subsidiary of an 
expatriate corporation within the meaning of Public Contract Code Section 10286 and 10286.1, 
and is eligible to contract with the State of California. 
 
 
SETTLEMENT OF DISPUTES 
 
If any dispute arises out of this contract, the contractor shall file a “Notice of Dispute” with the 
Executive Officer within ten days of discovery of the problem.  Within ten days of such 
notification, the Executive Officer shall meet with the contractor and designated Conservancy 
staff members for the purpose of resolving the dispute.  If the Executive Officer is unable to 
resolve the dispute to the contractor’s satisfaction, the contractor may proceed under 
Government Code sections 900 et seq. with any claims against the Conservancy arising out of 
this contract. 
 
 
EXECUTIVE OFFICER’S DESIGNEE 
 
The Executive Officer shall designate a Conservancy project manager who shall have authority 
to act on behalf of the Executive Officer with respect to this contract.  The Executive Officer 
shall notify the contractor of the designation in writing. 
 
 
AMENDMENT 
 
This contract may be modified only upon written agreement of the parties.  However, the 
schedule as provided in the SCOPE OF CONTRACT section, above may be modified by written 
letter of the contractor countersigned by the Executive Officer, and that modification shall have 
the same effect as if included in the text of this contract. 
 
 
ASSIGNMENT, SUBCONTRACTING AND DELEGATION 
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The contractor has been selected to provide the services and perform the tasks of this contract 
because of its unique skills and experience.  Except as expressly provided in this contract, the 
contractor shall not assign, subcontract or delegate any of the services and tasks to be performed, 
without written authorization by the Executive Officer. 
 
 
TIMELINESS 
 
Time is of the essence in this contract. 
 
 
LOCUS 
 
This contract is deemed entered into in the County of Alameda. 
 



 CERTIFICATE OF INSURANCE  ISSUE DATE (__/__/__)  
State Coastal Conservancy, State of California               Contract #: 0_-___  SCC Project Mgr:  ____ 
PRODUCER (Agent or Broker) 
 
 
 
 

THIS CERTIFICATE OF INSURANCE IS NOT AN INSURANCE POLICY AND DOES NOT 
AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.
 BEST’S 
 COMPANIES RATING 
COMPANY 
LETTER A _______________________________ ____________ 
COMPANY 
LETTER B __________________________________ ____________ 
COMPANY 
LETTER C __________________________________ ____________  
COMPANY 
LETTER D __________________________________ ____________

INSURED 
 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL 
THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.  LIMITS ARE SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.   
CO 
LTR  

TYPE OF INSURANCE  
POLICY 

NUMBER

POLICY EFFECTIVE 
DATE (MM/DD/YY) POLICY EXPIRATIO  N

DATE (MM/DD/YY)  
ALL LIMITS IN THOUSANDS 

 GENERAL LIABILITY 
 COMMERCIAL GENERAL LIABILITY 

                            or                          
COMPREHENSIVE GENERAL LIABILITY  

     ISO form (1973) or comparable with         
        Broad Form Comprehensive General      
        Liability endorsement . 
     Other:_________________________ 
 

 OCCURENCE             
 OTHER  _____________________ 

 
 General Aggregate applies per  project 

   EACH OCCURRENCE $

 FIRE DAMAGE (Any one fire) $

 MEDICAL EXPENSE (any one 
person) $

 PERSONAL & ADVERTISING 
INJURY  $

 GENERAL AGGREGATE $

 PRODUCTS-COMP/OPS 
AGGREGATE $

 AUTOMOBILE IABILITY L
 ANY AUTO (ISO Form Number CA           

0001, Code or equivalent.) 
 

 OTHER:  ______________________ 
 �  ALL  OWNED AUTOS 

�  SCHEDULED AUTOS 
  HIRED AUTOS 
  NONOWNED AUTO  S
   GARAGE LIABILITY 

   COMBINED SINGLE LIMIT (each 
accident) 

$

BODILY INJURY $
(Per person) 
BODILY INJURY $
(Per accident) 
PROPERTY DAMAGE $

 
 EXCESS LIABILITY  

 UMBRELLA  
 OTHER THAN UMBRELLA FORM 

   EACH OCCURRENCE $

    AGGREGATE $

     WORKERS’ COMPENSATION 
                    AND  
 EMPLOYERS’ LIABILITY 

    STATUTORY $

    EACH ACCIDENT $

    DISEASE-POLICY LIMIT $

    DISEASE-EACH EMPLOYEE $

 ERRORS & OMMISSIONS     
DESCRIBE:___________________________ 

 OCCURENCE             
   EACH Occurrence $

 

 

 
DESCRIPTION OF OPERATIONS/LOCATION/VEHICLES/RESTRICTION/DEDUCTIBLES/SELF INSURED RETENTIONS/SPECIAL ITEMS 

 
 
 
THE FOLLOWING PROVISIONS APPLY: 
1. None of the above-described policies will be canceled until after 30 days’ written notice has been given to the State Coastal Conservancy at 1330 Broadway, 13th Floor, 

Oakland, CA 94612. 
2. The State of Calidfornia (State), its officials, officers, employees and volunteers are added as insureds on all liability insurance policies listed ABOVE. 
3. It is agreed that any insurance or self-insurance maintained by the State will apply in excess of and not contribute with, the insurance described above. 
4. All rights of subrogation under the property insurance policy listed above have been waived against the State. 
5. The workers’ compensation insurer named above, if any, agrees to waive all rights of subrogation against the State for injuries to employees of the insured resulting from 

work for the State or use of the State’s premises or facilities.   
CERTIFICATE HOLDER/ADDITIONAL INSURED 
 
State of California 
 

AUTHORIZED REPRESENTATIVE  
 
SIGNATURE ____________________________________________ 
TITLE ____________________________________________ 
PHONE NO.                 _____________________________________________ 

 
EXHIBIT ___ 



 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Attachment B 
List of Firms with  

Statement of Qualifications  
on File with the Conservancy 



List of Firms with Statement of Qualifications on File with the Conservancy 
 
 
ALBION ENVIRONMENTAL, 
INC. 

CINDY CONVISSER 1414 SOQUEL 
AVENUE, SUITE 205 

SANTA CRUZ 95062- 

AMBIENT Air Quality & Noise 
Consulting (New) 

Kurt Legleiter, 
Principal 

1214 Park Street,Suite 
301 

Paso Robles 93446- 

Analytical Environmental 
Services (AES) 

Chris Stabenfeldt 1801 7th Street, Suite 
100 

Sacramento 95811- 

Anchor QEA, LP Katie Chambaerlin 400 Montgomery St. 
Suite 650 

San Francisco 94101- 

Applied Development 
Economics 

Kathryn Studwell 100 Pringle Avenue, 
Suite 560 

Walnut Creek 94596- 

Applied Marine Sciences, Inc. Paul Salop 4749 Bennett Dr., Ste L Livermore 94551- 

Applied materials & 
Engineering, Inc. 

Beth Steinberg 980 41st Street Oakland 94608- 

ARCADIS U.S., Inc. Peter C Wijsman, Prog 
Mgr 

100 Montgomery Street, 
Suite 300 

San Francsico 94104- 

Artichoke Design Company Nelson Scott Smith 39401-0247 Paciific 
Reach 

The Sea Ranch, 
CA 95497 

95497- 

ASCENT Environmental, Inc. Curtis Alling Principal 455 Capitol Mall, Suite 
210 

Sacramento 95814- 

ASM Affiliates, Inc. CATHERINE WRIGHT 2034 CORTE DEL 
NOGAL 

CARLSBAD 92011- 

Aspen Environmental Group ANYA VAN 
LEEUWEN 

5020 Chesebro Road, 
#200 

AGOURA 
HILLS 

91301- 

ASR AMERICA Nick Behunin   1212 Abbot Kinney 
Blvd, Ste C 

Venice 90291- 

Baelin, Inc. JM BAELIN   11528 OCCIDENTAL 
ROAD 

SEBASTOPOL 95472- 

Beyaz & Patel, Inc Patel, PE, SE Mr. Subhash S 800 South Broadway, 
Suite 200 

Walnut Creek 94596- 

BioResouce Consultants, Inc. Peter Cantle 310 E. Matilija St. Ojai 93023- 

Blackburn Consulting Patrick Fischer 11521 Blocker Drive, 
Suite 110 

Auburn 95603- 

BRJ Associates, LLC Johnna Beeson 3452 East Foothill Blvd 
Suite 1100 

Los Angeles 91107- 

Circlepoint Mary  Bean 135 Main Street, Suite 
1600 

San Francisco  94105- 

CLE Engineering, Inc. Wendy Rocha 250 Bel Marin Keys 
Blvd -Suite F2 

Novato 94949- 

Coast & Harbor Engineering, 
Inc. 

SCOTT FENICAL 155 Montgomery St, 
Suite 608 

San Francisco 94104- 

David J. Powers & Associates Judy Shanley   1871 The Alameda,Suite 
200 

San Jose 95126- 

Denise Duffy & Associates, Inc. Denise Duffy, Principal 947 CASS STREET 
SUITE 5 

MONTEREY 93940- 

DMG Four Corners Research, 
Inc. 

David E. Purcell P. O. Box 1265, 23323 
HWY 70 East 

Tularosa 88352- 

Ducks Unlimited, Inc. Renee Spenst 3074 Gold Canal Drive Rancho Cordova 95670- 

EcoBalance Environmental 
Consulting 

Michael Mednick, REA 126 Avenida San Clemente 92672- 

Estrada Planning Vicki Estrada 185 Mason Circle San Diego 92101- 

ESA PWA Michelle Orr, PE 550 Kearny, Suite 900 San Francisco 94108- 

Far Western Anthropo-logical 
Research Group 

Pat Mikkelsen 2727 Del Rio Place, 
Suite A 

Davis 95618- 

FME Architecture & Design Michelle Lagos 500 Montgomery Street San Francisco 94111- 

Foothill Resources, Ltd Julia Costello   8331 Stevenson Street Mokelumne Hill 95245- 

Fugro Consultants, Inc. Glenn Young 1000 Broadway, Suite 
440 

Oakland 94607- 

Galvin Preservation Associates, 
Inc. 

Richard Galvin 1611 S. Pacific Coast 
Highway, Suite 104 

Redondo Beach 90277- 



List of Firms with Statement of Qualifications on File with the Conservancy 
GEOCON    Joseph J Vettel, GE-

CEO/Pres 
6960 Flanders Drive San Diego 92121- 

Ghirardelli Associates, Inc Raewyn Lelo Butcher 1970 Broadway, Suite 
920 

Oakland 94612- 

Green Valley Consulting 
Engineers 

jason Alandy 335 Tesconi Circle Santa Rosa 95401- 

H. T Harvey & Associates Ron Duke 983 University Ave, 
Bldg D 

Los Gatos 95032- 

Halcrow, Inc. Claudio Fassardi 6700 Pacific Coast 
Highway 

Long Beach 90803- 

Hamilton + Aitken Architects Susan Aitken   525 Brannan Street, Ste 
400 

San Francisco 94107- 

Helenschmidt Geotechnical,Inc. Stan Helenschmidt 5245 Avenida 
Encinas,suite B 

Carlsbad 92008- 

HELIX Environmental 
Planning, Inc. 

Greg Mason 7578 El Cajon Blvd, 
#200 

LA MESA 91942- 

Hernandez, Kroone & 
Associates 

Richard Hernandez 234 East Drake Drive San Bernandino 92408- 

Hmilton =Aitken Architects SUSAN AITKEN 525 BRANNAN 
STREET 
SUITE 400 

SAN 
FRANCISCO 

94107- 

HMR Architects Inc. Kevin Pressey 2130 21st Street SACRAMENTO 95818- 

Hultgren - Tillis Engineers Edwin M Hultgren, Pres 2221 Commerce Avenue 
Suite A-1 

Concord 94520-
4987 

ICF International Kevin Mackay 75 East Santa Clara 
Street,, Suite 300 

San Jose 95113- 

Joni L. Janecki & Associates, 
Inc. 

Joni L. 
Janecki 

Principal 515 Swift St Santa Cruz 95060- 

JRP Historical Consulting, 
LLC 

Stephen Wee 2850 Spafford Street Davis 95618- 

Kamman Hydrology & 
Engineering, Inc. Team 

Gregory R Kamman 7 Mount Lassen Drive 
Suite B250 
Suite B250 

San Rafael 94903- 

KTU&A SHARON SINGLETON 3916 NORMAL 
STREET 

SAN DIEGO 92103- 

Life Cycle Associates, LLC Stefan Unnasch 985 Portola Road Portola valley 94028- 

Live  Oak Associates, Inc. Meliss Denena 6830 VIA DEL ORO SAN JOSE 95119- 

LSA Associates, Inc. Laura Lafler, Principal 157 Park Place Point Richmond 94801- 

Madrone Enterprises Stephen Sungnome 
Madrone 

1521 Fox Farm Road Trinidad 95570- 

Magdave Associates, Inc. David K Edu PE.., GC 303 Hegenberger Road, 
suite 211 

Oakland 94621- 

Merrill Morris Partners Cathy L Merrill, 
President 

249 Front Street San Francisco 94111- 

Mosaic Associates Judy Bendix   647 Tennent Ave, Suite 
102 

Contra Costa 94564- 

MVE, Inc. , dba MVE Civil 
Solutions 

Sean Tobis Vice President 1117 L Street Modesto 95354- 

NANCY DAKIN,Enviro 
Planning Consultant 

Nancy  
Dakin 2435 Professional Drive, 

Suite B 
Santa Rosa 
 

95403 

Natures Image, Inc Steven Reinoehl 20361 Hermana Circle Lake Forest 92630- 

NAUTILUS 
ENVIRONMENTAL LCC 

John Rudolph 5550 Morehouse 
Drive,Ste 150 

San Diego 92121- 

NEW WEST LAND 
COMPANY, INC. 

Clark Stevens 21060 Wintfield Road Los Angeles 90290- 

Nichols Consulting Engineers, 
Chtd. (NCE) 

Gregory Fasiano 8795 Folsom Blvd #250 Sacramento 95826- 

Ninyo & Moore Gregory T. Farrand 5710 Ruffin Road San Diego 92123- 

None Brian Flaherty 332 Pine Street, Suite 
300 
Suit 

San Francisco 94105- 

Northwest Hydraulic 
Consultants 

Brad Hall, 
P.E. 

  3950 Industrial 
Boulevard,Suite 100C 

West Sacramento 95691- 
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 Tomas Frank, FAIA 1144 65TH St., Suite A Oakland 94608- 

 Marty Abell 225 Bush Street 
Suite 1700 

San Francisco 94104- 

Past Forward Inc. Rebecca Allen PH D P.O. Box 969 Garden Valley   

Portage, Inc. Max Voigtritter 1635 Cuyamaca Ave Spring Valley 91977- 

Quadriga Landscape 
Architecture & Planning 

Philip Frank   499 Humboldt St 2nd 
Floor 

Santa rosa 95404- 

Questa Engineering 
Corporation 

Jeff Peters 1220 Brickyard Cove 
Road 

Pt. Richmond 94807- 

Ralph J Alexander & 
Associates 

RALPH ALEXANDER 1020 RAILROAD 
AVENUE 
SUITE C 

NOVATO 94945- 

Rana Creek Habitat 
Restoration 

Jeff Condit 10 Harris Court, Suite C-
5 

Monterey 93940- 

Restoration Resources  Mike Titus   3888 Cincinnati Avenue Rocklin 95765- 

Roesling Nakamura Terada 
Architects, Inc. 

Ralph J Roesling 363 FIFTH AVENUE 
SUITE 202 

SAN DIEGO 92101- 

RPR Architects Kathleen Rousseau 1629 Telegraph Ave, 
Suite 200 

Oakland 94612- 

RRM Design Group Keith Gurnee, 
Principal 

3765 S. Higuera 
Suite 102 

San Luis Obispo 93401- 

S. Y. Lee Associates Inc. Sang Lee   216 S Jackson Street, 
Suite 101 

Glendale 91205- 

SHN Consulting Engineers & 
Geologists, Inc. 

Greg Williston 
Manager 

812 W. WABASH 
AVENUE 

EUREKA 95501- 

Stillwater Sciences Sapna Khandwala 2855 Telegraph Avenue, 
Suite 400 

Berkeley 94705- 

Strategic Environmental 
Consulting 

Robert Abbott 2175 East Francisco 
Blvd. #A 

San Rafael  

SWCA, Environmental 
Consultants 

Bill Henry 1422  Monterey Street, 
suite C200 

San Luis Obispo 93401- 

Terra Costa Consulting Group, 
Incorporated 

H. WILLIAM EDWARDS 4455 MURPHY 
CANYON ROAD 
SUITE 100 

SAN DIEGO 92123- 

Townsend Management, Inc. Pete McKean P. O. Box 24442 San Francisco 94124- 

TRA Environment 
Sciences,Inc. 

Victoria Harris 545 Middlefield Road, 
suite 200 

Menlo Park 94025- 

Treadwell & Rollo, A Langan 
Company 

David Dixon 555 Montgomery Street, 
Suite 1300 

San Francisco 94111- 

Underwood & Rosenblum, Inc. Frank Rosenblum, PE, 
PLS 

1630 Oakland, Road, 
Suite A114 

San Jose 95131- 

URS Corporation Americas Linda Pappas 1333 Broadway 
Suite 800 

Oakland 94612- 

Waterways Consulting, Inc. Brent Zacharia, P. E. 403B Swift Street Santa Cruz, 95060- 

West Consultants, Inc. Martin Teal   11440 W. Bernardo Dr. 
Ste 360 

San Diego 92127-
1644 

Westervelt Ecological Services Mark Young   600 North Market 
Blvd,Suite #3 

Sacramento 95834- 

Weston Solutions, Inc. Len Cardoza 428 13th Street, 6th 
Floor, Unit B 

Oakland 94612- 

Wildscape Engineering Services Carol Beahan   103 Corte madera 
Avenue 

Marin 94925- 

WRECO Han-Bin Liang Ph.D. P.E. 
Pres 

1243 Alpine Road, Suite 
108 

Walnut Creek 94596- 

 
This is list is a database sort of firms that have checked “Bay Area” as an area they work in on the Consultant Questionnaire and have 
submitted SOQs in 2011. Due to database limitations, some firms may have inadvertently left out. 


	I. INTRODUCTION 1
	II. REQUIREMENTS, PROCESS, AND SCHEDULE 1
	III. INFORMATION TO BE INCLUDED IN SUBMITTAL 5
	IV. CONSERVANCY CONTACT INFORMATION 6
	I. INTRODUCTION
	II. REQUIREMENTS, PROCESS, AND SCHEDULE
	C. TECHNICAL SKILLS AND EXPERIENCE
	D. PROJECT MANAGER AND KEY STAFF 
	E. OTHER REQUIREMENTS
	E. CONSULTANT SELECTION PROCESS
	F. TENTATIVE SCHEDULE

	III. INFORMATION TO BE INCLUDED IN CONSULTANT’S SUBMITTAL
	IV. CONSERVANCY CONTACT INFORMATION
	INDEMNIFICATION AND HOLD HARMLESS
	1. Minimum Scope of Insurance.  Coverage shall be at least as broad as:
	d. Errors and Omissions Liability insurance appropriate to the contractor’s profession.
	2. Minimum Limits of Insurance.  The contractor shall maintain limits no less than:
	c. Errors and Omissions: 

